

KELTY TAPPY DESIGN, INC.

116 East Berry Street, Suite 700

Fort Wayne, Indiana 46802

P 260.426.7770 F 260.426.7772

www.KELTYTAPPY.com

Architect's Project No. 07024

	Landmark Builders	Schenkel & Sons, Inc.	Michael Kinder & Sons
Addenda Received	X	X	X
Form 96	X	X	X
Non-Collusion Affidavit	X	X	X
5% Bid Bond	X	X	X
AACC and EEOP	X	X	X
BASE BID	\$1,030,890	\$1,040,000	\$1,103,500
Alternate No. 1 West Canopy Addition	\$6,200	\$11,800	\$15,500
Alternate No. 2 Roofing Underlayment	\$870	\$1,300	\$1,400
Alternate No. 3 Roof Shingles	\$690	\$2,200	\$2,200
Alternate No. 4 West Entry Door System	\$3,800	(\$1,600)	\$2,000
Alternate No. 5 Flooring	(\$4,500)	\$1,900	(\$6,000)
Alternate No. 6 Restroom Wall Tile	(\$4,090)	(\$3,100)	(\$1,800)
Alternate No. 7 Circulation Desk Casework	(\$3,400)	(\$1,100)	\$0
Alternate No. 8 Kitchenette Casework	(\$700)	(\$700)	\$0
Alternate No. 9 Circulation Desk Countertops	(\$2,020)	(\$1,400)	(\$2,200)
Alternate No. 10 Kitchenette Countertops	(\$1,200)	\$55	(\$1,800)
Alternate No. 11 Furnace Efficiency	\$2,800	\$3,100	\$3,100
Alternate No. 12 Community Room Lighting	(\$7,000)	(\$420)	(\$1,500)
Alternate No. 13 Wall Base	(\$730)	(\$1,800)	(\$2,300)
Alternate No. 14 Display Case	(\$980)	(\$750)	(\$1,200)
Alternate No. 15 Perimeter Bulkhead (Library)	(\$1,600)	(\$10,500)	(\$9,000)
Alternate No. 16 Perimeter Bulkhead (Community Room)	(\$1,050)	(\$1,400)	(\$1,500)
Unit Price No. 1 Site Excavation (Cu. Yd.)	\$8.00	\$10.00	\$15.00
Unit Price No. 2 Engineered Soil Replacement (Cu. Yd.)	\$15.00	\$13.00	\$35.00
Unit Price No. 3 Scarifying of Soil (Sq. Ft.)	\$1.00	\$0.30	\$1.00
Anticipated Start Date	1-Jun	10 DAYS	NONE
Calendar Days to Complete	180-200	180	210
Notes:			
TOTAL BID	\$1,019,140	\$1,033,880	\$1,102,900